
 
 

7    
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

UPDATED: 9/11/23 



 
 

 

             
             
             
             
              

      



 
 

2 For more information, visit: sfpuc.org Updated 9/11/23 

SFPUC CONSTRUCTION CONTRACTS 
OUT FOR BID 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

 
 
BID DUE 
DATE 

JOC-103 
General Engineering (A-License), San 
Francisco, San Mateo, Alameda and 
Santa Clara Counties 

$5M September 14, 2023 

JOC-104 

General Engineering (A-License) 
Construction within San Joaquin, 
Stanislaus, and Tuolumne Counties, 
Hetch Hetchy 

$5M September 14, 2023 

WD-2907(I) 
Sunol Valley Water Treatment Plant 
Generator Filter Upgrade 
(Micro-LBE Set Aside) 

$900K September 21 2023 

WD-2862 
San Antonio Pump Station Motor Control 
Center Replacement and Seismic Retrofit 

$7M September 21, 2023 

WD-2874 

8-Inch and 12-Inch Ductile Iron Water 
Main Replacement on Joost Ave from 
Ridgewood Ave to Congo and Various 
Side Streets 

$7.3M September 28, 2023 

WW-750 

Construction Manager/General 
Contractor: 
Southeast Water Pollution Control Plant 
SEP7 Operations, Engineering, and 
Maintenance Buildings  
(Request for Qualifications and 
Proposals) 

$75M October 11, 2023 

 
 
HEADWORKS CONSTRUCTION CONTRACTS 

Sundt-Walsh JV 

For more information, please contact Dave Cooley with Sundt-Walsh: 
(480) 293-3275 
dcooley@sundt.com 
For more project information, visit: http://sepheadworks.com/ 
  https://securecc.smartbidnet.com/LAPW 
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BIOSOLIDS CONSTRUCTION CONTRACTS 
MWH/Webcor JV 

For more information, please contact Chris Bardales with MWH/Webcor: 
(510) 502-5408 
cbardales@mwhwebcor.com 
For more project information, visit: https://www.sepbiosolids.com/ 
UPCOMING BID OPPORTUNITIES 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

PROPOSAL DUE 
DATE 

T-40.03 Process Mechanical B615, B613 N/A September 16, 2023 

T-07.11 All Roofing & Sheetmetal B600 N/A September 25, 2023 

T-07.13 All Roofing & Sheetmetal B615 N/A September 25, 2023 

T-09.12 
B600, B606, B607 and B615 Special 
Coatings (BOP) 

N/A September 25, 2023 

T-10.01 Site-Wide Interior Building Signage N/A September 25, 2023 

T-13.01 
B607 Metal Building & Roofing 
Complete 

N/A September 25, 2023 

T-01.01 Rough and Final Cleaning N/A September 2023 

T-08.02 
Overhead Coiling Doors Supply and 
Installation B600 and 615 

N/A September 2023 

T-32.01 
LBE Master Package for Final Site 
Finishes 

N/A September 2023 

T-01.02 Commissioning and Startup Services N/A TBD 

T-40.03 Process Mechanical B615, B613 N/A TBD 

T-40.05 
DCS Site Wide Management and 
Integration 

N/A TBD 
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SFPUC CONSTRUCTION CONTRACTS 
IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

HH-1009 
San Joaquin Pipeline Valve and Safe Entry 
Improvements – Phase 3 

$9M September 2023 

HH-1010 
Moccasin Wastewater Treatment Plant 
Replacement 

$5M September 2023 

JOC-105 
Landscaping (C-27 License) San Francisco, 
San Mateo, and Alameda Counties 

$5M September 2023 

JOC-106 
Micro LBE Set-Aside General Engineering 
(A-License) San Joaquin, Stanislaus, and 
Tuolumne Counties, Hetch Hetchy 

$5M September 2023 

PW-010(I) One South Van Ness Lighting Upgrade $410K September 2023 

WD-2883 Millbrae Yard Security Upgrades $3.4M September 2023 

WD-2886 
University Mound Reservoir North Basin 
Roof Coating 

$4.2M September 2023 

WD-2896 
12-Inch Ductile Iron Water Main Installation 
on Webster Street from Grove Street to 
Eddy Street 

$2.4M September 2023 

WD-2897 
Sunol Valley Water Treatment Plant 
Ozonation 

$180M September 2023 

WW-738 East SOMA Sewer Improvements $12M September 2023 

WW-749 
Channel Pump Station Bar Screen 
Replacement 

$9.5M September 2023 

HH-1008 
As-Needed Warnerville Substation Oil 
Circuit Breaker Replacement 

$2.7M October 2023 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

PUC-0003(I) 
525 Golden Gate Avenue As-needed 
Mechanical System Inspection, 
Maintenance, and Repairs (2022-2027) 

$1.2M October 2023 

PW-011 
Bay Corridor Transmission and Distribution 
Phase 4 and Water Improvements 

$25M October 2023 

WD-2765 

8-Inch and 16-Inch Ductile Iron Water Main 
Replacement on Jersey Street from 
Douglass Street to Church Street and 
Various Street Locations 

$8M October 2023 

WD-2844 

12-Inch Ductile Iron Water Main Installation 
on Parnassus Avenue from Stanyan Street 
to 6th Avenue, on Lawton Street from 7th 
Avenue to Funston Avenue, and Various 
Locations 

$11M October 2023 

WD-2765 

8-Inch and 16-Inch Ductile Iron Water Main 
Replacement on Jersey Street from 
Douglass Street to Church Streets and 
Various 

$8M October 2023 

WD-2877 
As-Needed Ductile Iron Water Main 
Replacement at Various Locations – No. 3 

$13M October 2023 

WD-2878B 
Regional Groundwater Storage and 
Recovery – Phase 2B 

$10M October 2023 

WD-2893 
Sunol Valley Chemical Facility 
Improvements 

$7.5M October 2023 

WD-2895 San Francisco Zoo Recycled Water $1.7M October 2023 

HH-1012 
San Joaquin Pipeline Valve and Safe Entry 
Improvements – Phase 2 

$59.1M November 2023 

HH-1013 
Moccasin Compound Water System 
Filtration System 

$3M November 2023 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

WD-2720 

24-Inch Steel and 16-Inch and 8-Inch 
Ductile Iron Water Main Installation and 
Replacement on Coso and Precita Ave from 
Coleridge to Cesar Chavez Street 

$9.1M November 2023 

WD-2780 

8-Inch Ductile Iron Water Main Replacement 
on 21st Street from Eureka Street to Church 
Street and on Hill Street from Castro Street 
to Church Street and Various Side Streets 

$5.8M November 2023 

WD-2837 
Sutro Outlet Transmission Main 
Improvements on Portola Dr, Sloat Blvd and 
Santa Clara Ave 

$10.4M November 2023 

WD-2869 
Millbrae Administration Building HVAC 
Upgrades 

$10M November 2023 

WD-2876 

8-Inch Ductile Iron Water Main Replacement 
and 16-Inch Ductile Iron Water Main 
Installation on San Bruno Ave from 
Campbell Ave to Mansell St. and on 
Blanken Ave from Tunnel Ave to Executive 
Park Blvd 

$9.4M November 2023 

WD-2900 

Construction Manager/General Contractor: 
Millbrae Yard Laboratory and Shop 
Improvements  
(Request for Proposals) 

$200M November 2023 

WD-2901(I) 
San Andreas Pipeline 3 – Drainage and 
Erosion Repair at Junipero Serra Park 

$750K November 2023 

WD-2903 
Site Remediation at 520 John Muir Drive 
Phase 2 

$2.4M November 2023 

WD-2906 
Town of Sunol Pipeline Replacement at 
Arroyo de Laguna Creek  

$3.5M November 2023 

WD-2909 
Sunol Valley Water Treatment Plant – Short 
Term Improvements 

$42M November 2023 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

WW-719C 
Folsom Area Stormwater Improvements – 
Harrison and Treat Box Sewer Contract 

$80M November 2023 

WW-719D 
Folsom Area Stormwater Improvements – 
Large Pipe Upstream 

$20M November 2023 

WW-721 
Tenderloin and Nob Hill Sewer 
Improvements 

$6.2M November 2023 

WW-728 Large Diameter Sewer Inspection $4M November 2023 

WW-734 
Judah Street and Broad Street Sewer 
Replacement 

$2.8M November 2023 

WW-740 Various Large Diameter Sewer Inspection  $11M November 2023 

WW-742 
Southeast Water Pollution Control Plant 
(SEP 040/041/043) Health and Safety 
Improvements 

$19M November 2023 

WW-747 
Seacliff No. 1 Pump Station and Force Main 
Upgrade 

$8.9M November 2023 

WW-753 Hayes Valley Sewer Improvements $16M November 2023 

PW-008R Moscone West Solar $4M December 2023 

WD-2875 

8-Inch and 12-Inch Ductile Iron Water Main 
Replacement on Grand View Avenue from 
Clipper Street to Romain Street and Various 
Side Streets 

$10.3M December 2023 

WW-751 As-Needed Sewer Inspection $2M December 2023 

WW-752 
Various Locations Main Sewer Inspection 
No. 2 

$4M December 2023 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

WW-722A 
Ocean Beach Climate Change Adaptation 
Project – Traffic Control 

$2M January 2024 

WW-730 
Various Locations Sewer Replacement 
No. 18 

$5.5M January 2024 

WW-743 
Geary Boulevard Sewer and Water 
Improvements Phase 2 

$44M January 2024 

WW-744 
Seacliff No. 2 Pump Station and Force Main 
Upgrade 

$14M January 2024 

TBD 
Seacliff No. 1 Pump Station and Force Main 
Upgrade 

$10.2M January 2024 

TBD 
Sunnydale Pump Station Safety 
Improvements 

$10.4M January 2024 

WW-719B 
Folsom Area Stormwater Improvements – 
Alameda Street Wet Weather Conveyance 
Tunnel 

$140M February 2024 

WW-741 
Various Locations Spot Main Sewer 
Replacement No. 1 

$11M February 2024 

TBD 
Oceanside Water Pollution Control Plant 
Plant-Wide Ventilation (HVAC) Upgrades 

$4.7M March 2024 

TBD 
Oceanside Water Pollution Control Plant 
Administrative Building Health and Safety 
Improvements 

$3.6M April 2024 

WW-722B 
Ocean Beach Climate Change Adaptation 
Project – Sea Wall 

$134.5M May 2024 

WD-2716 
8-, 12- and 16-Inch Ductile Iron Water Main 
Installation on Market St between Church 
and Pearl St and Between 9th and 12th St 

$6.5M June 2024 

TBD 
Sunol Valley Water Treatment Plant 
Polymer Feed Facility 

$8.4M June 2024 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

TBD Lake Eleanor Dam Bridge $7.1M July 2024 

TBD 
Lower Alemany Area Stormwater 
Improvements 

$146M July 2024 

TBD Moccasin Powerhouse Bypass Upgrades $16.9M August 2024 

TBD Canyon Tunnel Rehabilitation $9.8M August 2024 

TBD Harding Park Pump Station $3.1M September 2024 

TBD 
Crystal Springs Pipeline No. 2 – Reach 5 
Lining Replacement 

$13.6M September 2024 

TBD 
Cherry Dam Spillway Short Term 
Improvements  

$16.3M September 2024 

TBD 
Crystal Springs Pipeline No. 2 – Reaches 2 
and 3 Rehabilitation 

$49.5M September 2024 

TBD O’Shaughnessy Adit Access Bridge $6.8M October 2024 

TBD Moccasin Penstock Rehabilitation $30.9M October 2024 

TBD 
Bay Division Pipeline No. 4 – Prestressed 
Concrete Cylinder Pipe Repair 

$30.5M November 2024 

TBD 
Southeast Water Pollution Control Plant 
Secondary Clarifiers Rehabilitation 

$33.1M November 2024 

TBD 
Bay Division Pipeline Nos. 1-4 – Lining 
Repair 

$6.4M December 2024 

TBD 
North Point Wet Weather Facility (NPF 930) 
Interim Health and Safety Improvements 

$5M February 2025 
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IN DEVELOPMENT 
 
 
 
CONTRACT 
NO. 

 
 
 
 
CONTRACT TITLE 

 
 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ANTICIPATED 
ADVERTISEMENT 
DATE 

TBD 
Southeast Water Pollution Control Plant 
Maintenance Buildings Interim Improvement 

$30.1M April 2025 

TBD 
Oceanside Water Pollution Control Plant 
and Westside Pump Station Security 
Enhancements 

$7.2M May 2025 

TBD 
Oceanside Water Pollution Control Plant 
Odor Control Upgrades 

$14.2M August 2025 

TBD 
Southeast Outfall Condition Assessment 
Rehabilitation 

$15.8M October 2025 

WW-722C 
Ocean Beach Climate Change Adaptation 
Project – Landscaping 

$1M May 2026 

TBD 
North Point Wet Weather Facility 
Sedimentation Tanks Condition 
Improvements 

$33.8M June 2026 
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PROFESSIONAL SERVICE CONTRACTS 
OUT FOR PROPOSAL 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

 
 
PROPOSAL DUE 
DATE 

PRO.0256 
External Audit of the Environmental 
Management System 

$60K September 14, 2023 

PRO.0227(R) As-Needed Power Operations Support $2M September 14, 2023 

PRO.0142 
As-Needed Outreach and Community 
Engagement – Internal and External 
Stakeholders 

$7M August 18, 2024 

 
 

IN DEVELOPMENT 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ADVERTISEMENT 
DATE 

PRO.0272 
Alameda Street Tunnel Construction 
Management (CM) Staff Augmentation 
Services 

$11.2M September 2023 

PRO.0193 Technical Advisory Panel Services $400K October 2023 

PRO.0223R 
Disadvantaged Communities Solar 
Programs  
(Request for Offers) 

$48M October 2023 

PRO.0234 CleanPowerSF In-City Solar $76M October 2023 

PRO.0252 
CleanPowerSF Food Service Energy 
Efficiency ESCO 

$3.8M October 2023 

PRO.0261 
Helicopter Services for Hetch Hetchy 
Water and Power 

$750K October 2023 

PRO.0265 
Discount Program Post Enrollment 
Verification Services 

$300K October 2023 
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IN DEVELOPMENT 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ADVERTISEMENT 
DATE 

PRO.0266 
As-Needed Research, Advertising, 
Community Engagement and Event 
Planning 

$1.9M October 2023 

PRO.0270 
Technical Support Services for Project 
Labor Agreement Administration and 
Small Business Programming 

$300K (x3) October 2023 

PRO.0271 
Harrison and Treat Box Sewer 
Construction Management (CM) Staff 
Augmentation Services 

$4.98M October 2023 

PRO.0276 
HHWP Technical Services for SJPL 
Program, Phase 2 

$9.5M October 2023 

PRO.0278 
Water Resources As-Needed 
Professional Services 

$8M October 2023 

PRO.0280 
2023 CleanPowerSF Renewable 
Energy Supplies 
(Request for Offers) 

$600M October 2023 

PRO.0289 River Ecosystem Science Services $5M October 2023 

PRO.0177 Sunol Valley Facilities Improvements $7M November 2023 

PRO.0205 
Program Management Services - Water 
Capital Programs 

$80M November 2023 

PRO.0230 
BCTD Islais Bypass As-Needed 
Construction Management Services 

$3.87M November 2023 

PRO.0239 

New City Distribution Division (CDD) 
Campus at 2000 Marin – Construction 
Management Staff Augmentation 
Services 

$9.5M November 2023 

PRO.0290 
Environmental, Social and Governance 
(ESG) Technical Support Services 

$600K November 2023 

PRO.0296 Power Affordability Project Plan $350K November 2023 
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IN DEVELOPMENT 
 
 
CONTRACT 
NO. 

 
 
 
CONTRACT TITLE 

 
ESTIMATED 
CONTRACT 
VALUE 

 
EARLIEST 
ADVERTISEMENT 
DATE 

PRO.0187 
Regional Groundwater Treatment 
Improvements Project 

$9M December 2023 

PRO.0191 
Green Bond Service Providers 
(Request for Qualifications) 

$100K December 2023 

PRO.0286 
Technical Support Services for Electric 
Distribution Systems 

$5M December 2023 

PRO.0288 Electronic Bill Pay $1M December 2023 

PRO.0295 
WSTD Technical Services for Pipeline 
and Tunnel Inspection and Repair 
Program 

$8M December 2023 

PRO.0302 
Leased External Equipment for Meter 
Maintenance Diagnostics 

$2.4M December 2023 

PRO.0251 Green Bond Verification $540K January 2004 

PRO.0285  Survey and Dam Inspection Services $3.5M January 2024 

PRO.0291 
As-Needed Professional Energy 
Engineering Consulting Services 

$16M January 2024 

PRO.0297 
SFPUC Customer Administrative 
Services Community Choice 
Aggregation 

$5.6M February 2024 

PRO.0298 
Customer Care and Billing 
Transformation 

$10M February 2024 

PRO.0299 
Engineering Services for the Northern 
Waterfront Electrification 

$9.5M February 2024 

PRO.0282 
Security Consulting and Design 
Services 

$18M February 2024 

PRO.0301 Green-e Verification $125K March 2024 

 


