




CONTRACTING OPPORTUNITIES

WITH THE SAN FRANCISCO PUBLIC UTILITIES COMMISSION



UPDATED: 3/5/24



Services of the San Francisco
Public Utilities Commission

Contractors
Assistance
Center

Access. Compete. Perform.

The following information about upcoming contracting opportunities – both for construction and professional services from the San Francisco Public Utilities Commission (SFPUC) – is being distributed by the Contractors Assistance Center (Center) to help small, local business of the opportunities. However, the information provided herein is subject to change without notice and being listed here is not a guarantee that project will be advertised for bid without notice and being listed here is not a guarantee that will be advertised for bid or awarded by the SFPUC. The advertisement dates of the projects “in development” are only projections and projects many not advertise during the timeframe specified or in the order listed, if at all. Moreover, this is a not a complete list of contracting opportunities with the SFPUC. Please refer to the bid advertisement and contract documents for the final details.

Additionally, public works contracts with the SFPUC are subject to compliance monitoring and enforcement of prevailing wage requirements by the California Department of Industrial Relations and the San Francisco Office of Labor Standards Enforcement. No contractor or subcontractor may be listed on a bid for a public works project or awarded a public works project unless registered with the California Department of Industrial Relations. Registration is annual and runs July 1 to June 30. Registration renewal opens May 1. Registration and renewals should be completed online at www.dir.ca.gov/public-works/contractors.html.

As San Francisco is poised to invest billions of dollars in the City's aging public infrastructure – water, sewer, roads, transit system – local and small businesses will need the tools and resources to adequately access, compete and perform on these contracting opportunities.

The Center helps small, local businesses access those tools and resources by offering a range of services from technical assistance and classroom training to networking events and one-on-one counseling. The Center tailors its offerings to the specific needs of each small, local business it serves, whether new or existing.



The Center is an integral part of the City and County of San Francisco's efforts to support economic, workforce and business development. The SFPUC will manage the Center and work closely with other City departments and City contract awarding agencies.

CONTRACTORS ASSISTANCE CENTER

T: (415) 467-1040 F: (415) 467-1041 HETCH HETCHY: (209) 460-1012 E: acp@sfwater.org W: sfpub.org/contractorcenter

150 Executive Park Blvd, Suite 1300, San Francisco, CA 94134

OPEN WEEKDAYS 8:30am - 5:30pm

SFPUC CONSTRUCTION CONTRACTS

OUT FOR BID

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	BID DUE DATE
WD-2903	Site Remediation at 520 John Muir Drive, Phase 2	\$1.85M	March 7, 2024
WW-751	As-Needed Sewer Inspection	\$2.1M	March 21, 2024
PW-011	Bay Corridor Transmission and Distribution Phase 4 and Water Improvements	\$22.5M	March 28, 2024
WW-742	Southeast Water Pollution Control Plant (SEP 040/041/043) Health and Safety Improvements	\$19M	April 4, 2024
WW-753	Hayes Valley Sewer Improvements	\$11M & \$12M	April 4, 2024

HEADWORKS CONSTRUCTION CONTRACTS

Sundt-Walsh JV

For more information, please contact Dave Cooley with Sundt-Walsh:

(480) 293-3275

dcooley@sundt.com

For more project information, visit: <http://sepheadworks.com/>
<https://securecc.smartbidnet.com/LAPW>

BIOSOLIDS CONSTRUCTION CONTRACTS

MWH/Webcor JV

For more information, please contact Chris Bardales with MWH/Webcor:

(510) 502-5408

cbardales@mwhwebcor.com

For more project information, visit: <https://www.sepbiosolids.com/>

SFPUC CONSTRUCTION CONTRACTS

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
HH-1008	As-Needed Warnerville Substation Oil Circuit Breaker Replacement	\$3.9M	March 2024
HH-1015	O'Shaughnessy Dam Drainage and Miscellaneous Dam Improvements	\$4.9M	March 2024
WD-2844	12-Inch Ductile Iron Water Main Installation on Parnassus Avenue from Stanyan Street to 6th Avenue, on Lawton Street from 7th Avenue to Funston Avenue, and Various Locations	\$8.6M	March 2024
WD-2883	Millbrae Yard Security Upgrades	\$6M	March 2024
WD-2906	Town of Sunol Pipeline Replacement at Arroyo de Laguna Creek	\$3.5M	March 2024
WW-744	Seacliff No. 2 Pump Station and Force Main Upgrade	\$13.6M	March 2024
JOC-105	Landscaping (C-27 License) Job Order Contract for San Francisco, San Mateo, and Alameda Counties	\$5M	April 2024
JOC-106	Micro LBE Set-Aside General Engineering (A-License) Job Order Contract for San Joaquin, Stanislaus, and Tuolumne Counties, Hetch Hetchy	\$5M	April 2024
PW-010(I)	One South Van Ness Lighting Upgrade	\$410K	April 2024
WD-2780	8-Inch Ductile Iron Water Main Replacement on 21st Street from Eureka Street to Church Street and on Hill Street from Castro Street to Church Street and Various Side Streets	\$5.6M	April 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
WD-2876	8-Inch Ductile Iron Water Main Replacement and 16-Inch Ductile Iron Water Main Installation on San Bruno Ave from Campbell Ave to Mansell St. and on Blanken Ave from Tunnel Ave to Executive Park Blvd	\$7.4M	April 2024
WD-2886	University Mound Reservoir North Basin Roof Coating	\$4.2M	April 2024
WD-2901(I)	San Andreas Pipeline 3 – Drainage and Erosion Repair at Junipero Serra Park	\$750K	April 2024
WW-743	Geary Boulevard Sewer and Water Improvements Phase 2	\$44M	April 2024
WW-747	Seacliff No. 1 Pump Station and Force Main Upgrade	\$8.9M	April 2024
WW-755	Sunnydale Pump Station Safety Improvements	\$10.4M	April 2024
WW-757	Laguna, Howard, and Mission Creek Combined Sewer Discharge Improvements	\$10M	April 2024
TBD	Southeast Treatment Plant 550 Booster PS Condition Inspection Interim	\$9.9M	April 2024
TBD	Oceanside Water Pollution Control Plant Administrative Building (OSP 930) Health and Safety Improvements	\$3.6M	April 2024
HH-1016	San Joaquin Pipeline Valve and Safe Entry Improvements: Phase 2B & 2C	\$55M	May 2024
WD-2877	As-Needed Ductile Iron Water Main Replacement at Various Locations No. 3	\$15M	May 2024
WD-2909	Sunol Valley Water Treatment Plant – Short Term Improvements	\$43M	May 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
WD-2910	Procurement of Medium and Large Diameter Valves for Regional Projects (20-Inch to 90-Inch)	\$4.9M	May 2024
WW-730	Various Locations Sewer Replacement No. 18	\$5.5M	May 2024
WW-741	Various Locations Spot Main Sewer Replacement No. 1	\$11M	May 2024
TBD	Southeast Treatment Plant, Booster PS and BFS Security Enhancements – Fire System Network	\$20.9M	May 2024
PW-008R	Moscone West Solar	\$4M	June 2024
WD-2716	8-, 12- and 16-Inch Ductile Iron Water Main Installation on Market St between Church and Pearl St and Between 9th and 12th St	\$6.5M	June 2024
WD-2875	8-Inch and 12-Inch Ductile Iron Water Main Replacement on Grand View Avenue from Clipper Street to Romain Street and Various Side Streets	\$10.3M	June 2024
WW-728	Large Diameter Sewer Inspection	\$4M	June 2024
WW-734	Judah Street and Broad Street Sewer Replacement	\$2.8M	June 2024
WW-740	Various Large Diameter Sewer Inspection No. 2	\$11M	June 2024
WW-746	Oceanside Water Pollution Control Plant Ventilation (HVAC) Upgrades	\$6M	June 2024
WW-754	West SOMA Sewer Improvements	\$12M	June 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
WW-756	Lower Alemany Area Stormwater Improvements	\$173M	June 2024
WW-719C	Folsom Area Stormwater Improvements – Harrison and Treat Box Sewer Contract	\$80M	July 2024
TBD	Lake Eleanor Dam Bridge	\$7.1M	July 2024
WD-2911	Alameda Creek Diversion Dam Forebay and Power Restoration	\$2.8M	August 2024
TBD	Moccasin Powerhouse Bypass Upgrades	\$31.28M	August 2024
WD-2837	Sutro Outlet Transmission Main Improvements on Portola Dr, Sloat Blvd and Santa Clara Ave	\$10.4M	September 2024
WW-719B	Folsom Area Stormwater Improvements – Alameda Street Wet Weather Conveyance Tunnel	\$140M	September 2024
WW-722B	Ocean Beach Climate Change Adaptation Project – Sea Wall	\$134.5M	September 2024
WW-758	Southeast Water Pollution Control Plant 940 – Maintenance Building, Interim Office Renovations	\$3.2M	September 2024
WW-759	Buchanan Street Mall Sewer Improvements	\$3.8M	September 2024
TBD	Harding Park Pump Station	\$3.1M	September 2024
TBD	Crystal Springs Pipeline No. 2 – Reach 5 Lining Replacement	\$13.6M	September 2024
TBD	Cherry Dam Spillway Short Term Improvements	\$16.3M	September 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
TBD	Crystal Springs Pipeline No. 2 – Reaches 2 and 3 Rehabilitation	\$49.5M	September 2024
TBD	Warnerville Substation Rehabilitation Phase 2	\$5.17M	September 2024
WW-745	Oceanside Water Pollution Control Plant (OSP) Solids Thickening Process Upgrade	\$12.8M	October 2024
TBD	O'Shaughnessy Adit Access Bridge	\$6.8M	October 2024
TBD	Moccasin Penstock Rehabilitation	\$30.9M	October 2024
TBD	Combined Sewer Discharge Work Gate and Baffle Rehabilitation at Brannan (019)	\$7M	October 2024
TBD	Bay Division Pipeline No. 4 – Prestressed Concrete Cylinder Pipe Repair	\$30.5M	November 2024
TBD	Southeast Water Pollution Control Plant Secondary Clarifiers Rehabilitation	\$33.1M	November 2024
WW-719D	Folsom Area Stormwater Improvements – Large Pipe Upstream	\$20M	December 2024
WW-722A	Ocean Beach Climate Change Adaptation Project – Traffic	\$2M	November 2024
TBD	Bay Division Pipeline Nos. 1-4 – Lining Repair	\$6.4M	December 2024
TBD	North Point Wet Weather Facility (NPF 930) Interim Health and Safety Improvements	\$6.4M	February 2025
TBD	Oceanside Water Pollution Control Plant and Westside Pump Station Security Enhancements	\$9.5M	May 2025
TBD	Sunol Valley Water Treatment Plant Polymer Feed Facility	\$9M	July 2025

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ANTICIPATED ADVERTISEMENT DATE
TBD	Oceanside Water Pollution Control Plant Odor Control Upgrades	\$14.2M	August 2025
TBD	Southeast Outfall Condition Assessment Rehabilitation	\$15.8M	October 2025
TBD	Moccasin Powerhouse Systems Upgrades	\$34.5M	October 2025
TBD	North Point Wet Weather Facility Sedimentation Tanks Condition Improvements	\$33.8M	June 2026
TBD	Canyon Tunnel Rehabilitation	\$9.8M	September 2026
WW-722C	Ocean Beach Climate Change Adaptation Project – Landscaping	\$1M	May 2027
TBD	Sunol Valley Water Treatment Plant – Long Term Improvements	\$20M	February 2028

PROFESSIONAL SERVICE CONTRACTS

OUT FOR PROPOSAL

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	PROPOSAL DUE DATE
PRO.0261	Helicopter Services for Hetch Hetchy Water and Power	\$750K	March 7, 2024
PRO.0288	Electronic Bill Pay	\$2M	April 4, 2024
PRO.0227(R2)	As-Needed Power Operations Support (Re-bid)	\$8M	April 9, 2024
PRO.0142	As-Needed Outreach and Community Engagement – Internal and External Stakeholders	\$7M	August 18, 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ADVERTISEMENT DATE
PRO.0177	Sunol Valley Facilities Improvements	\$7M	March 2024
PRO.0209(R)	As-Needed Recruitment Services	\$300K	March 2024
PRO.0223R	Disadvantaged Communities Solar Programs (Request for Offers)	\$48M	March 2024
PRO.0234	CleanPowerSF In-City Solar	\$76M	March 2024
PRO.0239	New City Distribution Division (CDD) Campus at 2000 Marin – Construction Management Staff Augmentation Services	\$15.8M	March 2024
PRO.0252	CleanPowerSF Food Service Energy Efficiency ESCO	\$3.8M	March 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ADVERTISEMENT DATE
PRO.0270	Technical Support Services for Project Labor Agreement Administration and Small Business Programming	\$300K (x3)	March 2024
PRO.0280	2023 CleanPowerSF Renewable Energy Supplies (Request for Offers)	\$600M	March 2024
PRO.0282	Security Consulting and Design Services	\$18M	March 2024
PRO.0295	WSTD Technical Services for Pipeline and Tunnel Inspection and Repair Program	\$8M	March 2024
PRO.0296	Power Affordability Project Plan	\$350K	March 2024
PRO.0297	SFPUC Customer Administrative Services Community Choice Aggregation	\$5.6M	March 2024
PRO.0298	Customer Care and Billing Transformation	\$10M	March 2024
PRO.0299	Engineering Services for the Northern Waterfront Electrification	\$9.5M	March 2024
PRO.0302	Leased External Equipment for Meter Maintenance Diagnostics	\$2.4M	March 2024
PRO.0205	Program Management Services - Water Capital Programs	\$80M	April 2024
PRO.0276	HHWP Technical Services for SJPL Program, Phase 2	\$9.5M	April 2024
PRO.0286	Technical Support Services for Electric Distribution Systems	\$5M	April 2024
PRO.0289	River Ecosystem Science Services	\$5M	April 2024

IN DEVELOPMENT

CONTRACT NO.	CONTRACT TITLE	ESTIMATED CONTRACT VALUE	EARLIEST ADVERTISEMENT DATE
PRO.0300(G)	Demonstration Garden Programming and Maintenance	\$3M	April 2024
PRO.0301	Green-e Verification	\$125K	April 2024
PRO.0305	Mission and Islais Creek Sedimentation Study	\$5M	April 2024
PRO.0193	Technical Advisory Panel Services	\$400K	May 2024
PRO.0230	BCTD Islais Bypass As-Needed Construction Management Services	\$3.87M	May 2024
PRO.0271	Harrison and Treat Box Sewer Construction Management (CM) Staff Augmentation Services	\$4.98M	May 2024
PRO.0285	The Water Supply and Treatment Regional Dam Maintenance and Monitoring Program	\$8M	May 2024
PRO.0309	SFPUC Relocation Coordination Services	\$5M	July 2024